
 

ADDENDUM NO. 1 
 
 
 
 
 
 

PROJECT INFORMATION 
Agency Name: DMHMRSAS 

 
 
 

1115 Vista Park Drive 
Post Office Box 269 

Forest, Virginia  24551 
(434) 316-6001 ♦ (434) 316-6002 – Fax 

Project Title: SeVTC Repair/Replace Office Flat Roofs 
DMHMRSAS Project Code: 720-17227-23-02 

DGS Project Code: 720-17227-009 
IFB No. 08-10  

 
 

To: All Plan Holders From: Scott Burger 

Via: Facsimile Date: May 16, 2008 
 

 
The following constitutes Addendum No. 1 for the referenced project.  Bidders must acknowledge receipt of 
all addenda as required on the bid form. 

 
Pre-Bid Conference and Other Clarifications 
 
1. Invitation to Bid: 

a. Sealed bids will be received by the Office of A&E Services in accordance with CO-7A Section 7 
“Receipt of Bids” until 2:00 PM on June 4, 2008 at the address listed in the IFB. 

b. Bids will be opened and read aloud at 2:00 PM on June 5, 2008 at the same location. 

 
2. Instructions to Bidders: 

a. eVA Business Vendor Registration:  All contractors must be registered with eVA prior to contract 
award. 

b. Conditions at the Site:  If prospective bidders wish to re-visit the areas of the proposed work after 
today, they should contact the following to arrange a follow-up visit: 

• Brian Crawford at (757) 424-8340 

c. Bid Guarantee:  All bids must include a 5% Bid Bond in accordance with CO-7A, Section 5 “Bid 
Guarantee.”   

d. Preparation and Submission of Bids:  All bidders must have a valid Class A Virginia Contractor 
License No. to qualify as a bidder. 

e. Receipt of Bids:  Factors to take into account so your bid is received on time:  1) Security – Allow time 
for check-in at the security desk; and 2) Bid Officer must have bids in hand by date and time required 
or they will be marked late and shall not be considered. 

f. Building Permits: Owner will obtain building permits.  All other permits are the responsibility of the 
contractor. 
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3. Pre-Bid Question Form: 
a. No oral explanation in regard to the meaning of drawings and specifications will be made.  Bidders 

shall submit questions on the Pre-Bid Question Form no later than May 27, 2008 to maintain the bid 
due date. 

b. Response to pre-bid questions will be in the form of Addendum and issued to all plan holders; 
however, if the response is already provided in the Contract Documents, the questions and 
responses will not be included in the Addendum. 

 

4. Bid Form: 
a. The time for Substantial Completion shall be 180 consecutive calendars days from the date of 

commencement of the work as specified in the Notice to Proceed as stated on the Bid Form.  Final 
Completion shall be within 30 days after the date of Substantial Completion. 

b. Bid Form shall be filled out completely and signed and dated. 

c. Modifications to the contract price written on the outside of the bid envelope must be made and 
signed by an authorized representative of the contractor, as identified on the bid form itself. 

d. The State must take additive bid items in order in accordance with State procurement laws and 
regulations. 

 

5. Contract Award: 
a. No Liquidated Damages are identified in this contract. 

b. The successful bidder will be required to submit a Performance Bond and Standard Labor & Material 
Payment Bond in accordance with CO-7A, Section 13 “Contract Security”, regardless of contract 
amount. 

c. The successful bidder is to provide "all risk" builders risk insurance for the work in an amount equal to 
one hundred percent (100%) of the Contract Price for the Work. 

d. The successful bidder must provide information to the Owner about how much work on the contract 
is being performed by Small, Women-Owned, and Minority-Owned businesses. 

e. The successful bidder must use the most current DGS forms.  Forms may be viewed or 
downloaded at the DGS Forms Center, http://forms.dgs.virginia.gov. 

 

6. Project Review: 
a. Construction Documents:  Bidders shall carefully review all of the technical sections of the project 

manual in addition to the project drawings. 

b. Project Description:   

• The project is generally described as the removal and replacement of approximately 40,500 
square feet of roofing, insulation, and roof accessories.  The existing roofing consists of EPDM 
with rigid insulation.  Metal and pre-cast concrete copings, roof curbs, and penetrations flashing, 
roof accessories, and roof-to-wall sheet metal flashing will also be removed and replaced.  The 
fluted block parapet will be removed to install overflow scuppers.  The new roofing will consist of 

http://forms.dgs.virginia.gov/


Addendum No. 1 
SeVTC Repair/Replace Office Flat Roofs 
DMHMRSAS Project Code No. 720-17227-23-02 
DGS Project Code No. 720-17227-009 
IFB No. 08-10 
Page 3 of 4 
 

 

60-mil, fire-retardant, EPDM membrane over tapered and minimum 2-1/2” thick polyisocyanurate 
insulation. Selected existing steel roof beams and joists will be modified to meet current code.  
Gypsum board and suspended acoustical panel lay-in ceilings, light fixtures, and ductwork will 
need to be temporarily relocated and replaced when structural work is complete. 

c. Work Hours:  Monday through Friday, 7:00 AM through 6:00 PM.  Work outside these hours may be 
permitted at the request of the contractor to the Project Inspector; however, patients are housed in 
various buildings near the facility and contractor assumes responsibility for any shutdowns due to 
potential noise nuisance. 

d. Temporary Construction Facilities:   

• Contractor shall provide any temporary construction office space and telephone, material and 
equipment storage facilities, and any temporary utility connections as he deems necessary for his 
operations. 

• Contractor may place a dumpster in the vicinity of the buildings and shall coordinate location with 
Project Inspector during construction. 

e. Infection Control Issues:  Meet with facility’s Infection Control Specialist prior to any interior work to 
discuss dust mitigation. 

f. Security Issues:   

• Each contractor employee will need a 15-20 minute orientation (one time) at the Safety and 
Security Building, to be arranged prior to startup of work by Resident Inspector. 

• Contractor personnel are required to obtain background checks.  Badges will be required.  
Badges will be issued at the beginning of the project and may be kept for the duration.  
Contractor employees will not be required to check in each day.  Contractor shall coordinate 
access for any construction activities interior of the building with the Project Inspector.   

• Contractor personnel shall not leave vehicles with keys in them or with motors running. 

• The Contractor is cautioned that the facility patients/residents are under State custodial care; 
therefore, access and control of areas of work shall be carefully restricted to provide protection for 
the facility residents and staff, and the Contractor's workers, equipment, and materials. 

g. Water:  Will be furnished by the Owner. 
h. Electricity:  Will be furnished by the Owner. 
i. Sanitary:  Contractor to furnish portable toilets and hand-washing facilities. 
j. Other Conditions: 

• All Department of Mental Health, Mental Retardation and Substance Abuse Services facilities are 
tobacco-free.  Use or display of tobacco products is strictly prohibited campus-wide. 

• There shall be no eating at the construction site(s).  The Contractor will confine his work breaks 
and lunch breaks to the designated staging and storage areas.  

• Site and buildings inside and outside the construction area will remain occupied by facility staff 
and patients during the entire construction period. 

• Firearms are prohibited on site. 
k. Interior work associated with structural reinforcement for all of Building 29 and the southwest section 

of Building 2 must be performed at night. 
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l. Barricade work areas with orange plastic fence (6’ height minimum) with posts driven into the ground.  
Barricade bottoms of ladders using plywood. 

m. Some destructive roof examination and inspection are required for this project.  Contractor will be 
responsible for repairs following the inspection in accordance with Specification Section 01400, 
1.8.C. 

 
7. General Review of Drawings: 

a. Project Site Limitations and Access:  There are underground utilities in the vicinity of some of the 
buildings.  Heavy equipment cannot be placed directly over these areas.  Owner to indicate these 
limits at start of construction. 

b. Sequence of Construction:  Coordinate construction activities and the following sequence with the 
Owner: 

1. Layout and perform work so each roof section is covered and weatherproof at the end of each 
day. 

2. Remove existing roof and insulation, pre-cast concrete coping, masonry, flashing, nailers, 
blocking, cants, and rooftop equipment bases and support curbs. 

3. Fill existing top course of masonry wall cells with concrete. 

4. Replace deteriorated decking and/or repair decking. 

5. Replace flashing, nailers, blocking, roof accessories, and rooftop equipment curbs. 

6. Install insulation, scuppers, nailers, and roofing. 

7. Replace perimeter sheet metal fascia; replace coping, and flash roof-to-wall edges, terminations, 
and penetrations. 

 
 

 
 
Attachments: Pre-Bid Conference Attendees List 
 



 

 

 



 

 

 


